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Quote No. Q23-4599 
(To be quoted on all correspondence) 

Holy Trinity CE Primary School 
Church Road 
Sunningdale 
Berkshire 
SL5 0NJ 
 
 

 02 May 2023 
For the attention of: Wendy Poulter 
 
 
Dear Madam 
 
Re: Holy Trinity CE Primary School, Sunningdale 
 
We thank you for your valued enquiry and have pleasure in submitting below our quotation as 
requested. 
 
To accompany our quotation, we have provided the following documents for your appraisal: 

1. Detailed Scope of Works/Quotation 
2. Qualifications and Exclusions 

 
Should you have any questions or queries regarding our quotation please do not hesitate to contact 
us at 3D Aluminium on 01865 881 403 and request one of our estimating team. 
 
We look forward to hearing from you soon. 
 
Kind regards, 
 
Fin Crawford 
Trainee Estimator 
3D Aluminium  
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Detailed Scope of Works 

To Remove existing - Supply, Install and Glaze into prepared openings Aluminium Windows in 
accordance with the below specification: 

 

Our Quotation is based on the following information supplied with your tender enquiry: 

As per Simon Keegan’s site visit dated 29/03/23. 

 

Scope of Works 

As Enclosed Schedule, Window Elevations, Proposed Programme and Photo Schedule. 

 

Materials Specification 

Windows: Technal Dualframe 75 Si casement windows 

 

Finish 

All exposed aluminium shall be polyester powder coated to RAL9910 Gloss – Standard White. 
 
We have NOT included for any metallic finishes. POA.  

 

Cills 

All Windows to have projecting cills to a maximum of 100mm from the front of the window frame 
to the front edge of the structure. To include standard range of plastic end caps. Deeper cills 
and/or welded metal end caps will be subject to extra over costs. 

 

Glass and Infill Panels 

Glass Type 1: 
Clear 

External: 6mm clear toughened 
Cavity: 16mm argon (90%) black warm edge spacer with integrated 
18mm  
white georgian bars 
Internal: 6mm clear toughened softcoat low E 

The above glass specification complies only with BS6262. 
 
To reduce the potential of thermal stress fractures through heat gain, we will incorporate 
toughened glass products within our offer and where necessary to comply with current building 
regulations. 
 
When specifying laminated glass in double glazed sealed units, consideration should be given to 
the possibility of thermal stress cracks due to factors that may cause solar radiation such as 
blinds, film, heaters, and internal ceiling heights. 3D Aluminium will not be responsible for 
thermal stress cracks that may occur. 

 

Hardware 

Top hung opening 
lights at low level: 

1no. pair of restricted friction stays 
1no. locking handle (SAA Finish) 
1no. espagnolette locking system 
1no. fixed lockable restrictor 

 

Trickle Ventilation 

1no. TTF Slimline throughframe ventilator to be supplied to the head of our window vents. 
1250mm2 or 2500mm2 or 5000mm2 EA as per BS13141-1:2004. 
Available in White or Black Finish 

 

Sealant 

All external window perimeter joints to be pointed in Low Modulus Silicone to a maximum of 6mm 
joint width – to a standard colour. Any joints in excess of 6mm will be charged at rates applicable 
to width of joint as agreed on site. 
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Total Price:    £30,182.21 + VAT 

 

Discount Terms: NETT 

 

Programme: 14-15 weeks (8 weeks from approval of drawings). These lead times are indicative 
and can be tailored to suit your programme. Please contact us to discuss specific requirements. 

 

Qualifications 

1. We have included for the production of working drawings utilising the specified system 
companies own software Techdesign. The extent of our design responsibility is restricted 
to the design of our works only, and all responsibility in regard to the structure, 
secondary structure and interfaces remains with others. 
 

2. By placing an order or authorising design work to continue the client or their 
representative confirms that they have read and understood their duties as detailed in 
HSE guidance document L153 (pages 14-21) and as detailed in the Construction 
(Design Management) Regulations 2015.    

 
3. An R&D survey must be undertaken before we proceed with refurbishment works, this is 

in order for any asbestos materials affecting the working area and can be removed and 
disposed of accordingly. Please note we have made no allowance for the R&D survey or 
removal of any asbestos. 
 

4. We have allowed for the arched heads to Window Type E 
 

5. We have allowed access to the flat roof to install Window Type A. 
 

6. We have designed the number of openers in each window unit to suit your requirements. 
Please note, in some cases this is fewer than the number of openers in the existing 
window units. 
 

7. We note that some of the existing windows have blinds screwed to the timber 
framework. As advised on site we suggest not screwing into the new aluminium frames. 
We have therefore made no allowance to refit the existing blinds at this stage. 

 

Terms 

Normal working hours only are allowed for, Monday to Friday, no week-end working is 
Included within in our rates. 
 
The costs upon which the above is based will be subject to review 90 days from the date of this 
document. Additionally, should this quotation be accepted in part only, a review of costs will be 
necessary. 
 
Payment terms subject to credit approval. 
 
This quotation is based upon the use of an un-amended JCT or NEC Standard Form of Sub 
Contract Agreement incorporating this quotation and any attached documents.  
 
This quotation is based on the entitlement of monthly interim payments and nett monthly 
payment terms. 
 
Any order ensuing from this quotation is based on the express agreement to interim payment 
being made for initial design work and or survey costs expended and the supply of unfixed 
materials delivered to site. 

 
 
 
 
 
 

http://www.hse.gov.uk/pubns/priced/l153.pdf


3D Aluminium Quote Ref: Q23-4599 Date: 02/05/2023 

  
                               3D Aluminium Plas Limited, Oakfield Industrial Estate, Stanton Harcourt Road, Eynsham, OXON OX29 4TX 

                        VAT No. 596 2328 11. Reg No. 1128843 England 
 

Exclusions 

Please note we have not included for the following items unless specifically referred to within our 
quotation above: 

• Phasing of the works. 

• Out of hours working. 

• Fire stopping at changes of levels. 

• Manifestation, banding or applied films. 

• Structural steelwork 

• Secure by Design Compliance 

• Structural calculations 

• Laboratory or site testing of fabrications / installations by a third party. 

• Glazing to provide guarding and containment 

• Heat-soaking to glazing. 

• Internal linings. 

• Builders work or making good. 

• Electrical works, wiring up or control panels. 

• Performance bond 

• Insurance backed guarantees 

• Any items not referred to in our specification / quantities. 

• E.P.D.M – Air seals and D.P.C 

• Asbestos removal 

• Insulation 
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3D ALUMINIUM PLAS LIMITED 
 

TERMS AND CONDITIONS 
 
1. We are prepared to enter into the latest edition of one of the following 

standard forms of contract un-amended.  Which particular form of the 
contract we enter into with you will depend upon whether we are a direct 
or ‘named’ Sub-Contractor in contract with and working under the 
direction of a Main Contractor or working directly for the 
Employer/Building owner/Client. 

a. Where we are to be a direct, non-nominated Sub-
Contractor, we will enter into an un-amended JCT 
Intermediate Sub-contract 2011, an un-amended JCT 
Standard Building Sub-contract 2011 or an un-amended JCT 
Minor Works Sub-Contract 2011 including the Articles of 
Agreement and Sub-Contract conditions. 

b. Where we are a named Sub-Contractor we will enter into an 
un-amended JCT Intermediate Named Subcontract 2011. 

c. Where we are directly employed by the Employer/Building 
Owner/Client and there is no Main Contractor, we will enter 
into an un-amended JCT Intermediate Named Sub-
contractor/Employer Agreement 2011, or similar 
appropriate un-amended JCT Contract. 

2. Our payment terms are as follows and shall supersede any other payment 
terms and conditions.  (Unless expressly otherwise agreed) 
Payment shall be within 14 days of the date of an application or invoice.  
(Unless expressly otherwise agreed) 

3. No allowance for retention has been considered in our quotation unless 
expressly stated in our quotation. 

4. No allowance for Main Contractors discount has been allowed in our 
quotation  unless expressly stated in our quotation.  Should this be 
required any discount agreed will be added to our quotation accordingly. 

5. Daywork Rates. 
Our rates for carrying out any incidental works which we are not able to 
carry out to fixed prices or agreed sums where the scope is uncertain (i.e. 
unforeseen works or additional works that cannot be priced against agreed 
fixed price items or the like) will be as follows; 
 
Skilled Installer £45 per hour 
Semi-skilled Installer £30 per hour 
 
Plant  Cost + 35% 
Materials Cost + 35% 
 
These rates are based on normal working hours 8:00 am to 5:00 pm.  If it 
becomes necessary to carry out any works out of hours (overtime, night 
working or weekend working ) premium costs in addition to the hourly 
rates detailed above would apply and the hourly rates would be as follow; 
 
Skilled Installer £60 per hour 
Semi-skilled Installer £45 per hour 
 
Plant  Cost + 35% 
Materials Cost + 35% 

6. No allowance for a performance bond or collateral warranty has been 
included in our quotation 

7. Draft Programme to be agreed at a later stage. (Please note 
approval/manufacturing periods) 

8. We confirm we are covered for the following Insurances 
Employers Liability £10,000,000 Each and Every Occurrence 
Public/Products Liability £10,000,000 Any one period 
Professional Indemnity £10,000,000 In the aggregate 
Details can be provided as necessary. 

9. Method/Risk Assessment’s and one copy of the Operation and 
Maintenance Manual have been included. 

10. We have included for a final wipe down of the glass and frames on the 
phased completion (i.e. room by room or floor by floor) of our works.  Any 
additional cleaning at practical Completion of the project will incur 
additional costs to our quotation.  (e.g. full clean down) 

11. We have not included in our quotation for the making good or builder’s 
work in connection for the existing window/door openings, the existing 
window/door frames or the ironmongery. 

12. We confirm that our quotation allows for fixing our windows/doors into 
fully prepared openings (by others).  We have not allowed for any EPDM’s, 
DPM’s or DPC’s in our quotation. These will be supplied and fixed by 
others.  

13. Should the project be delayed and we are prevented from delivering our 
materials to site we reserve the right to invoice and be paid for all 
materials stored off-site.  We reserve the right to charge for storing 
materials at a commercial rate. 

14. We have not allowed for any samples. 
15. We have allowed for one site survey within our quotation – applicable to 

refurbishment projects only. 
16. We will require the Main Contractor or authorised person to sign off 

(Handover) the completed windows every day during installation 
(sequence to be agreed) 

17. Protection has not been allowed for to the windows/doors either stored or 
installed as this is not practical.  The Builder or Contractor is responsible 
for all protection including allocating a suitable storage area on site to 
avoid damage due to accidents or weathering prior to installation. (Ideally 
a large lockable container should be provided by Main Contractor for sole 
use by 3D Aluminium Plas). 

 

18. We have not allowed for any site testing. 
19. In the event that the installation cannot be completed in accordance with the 

agreed programme due to the openings not being fully prepared by the Contractor 
and resulting in a further site visits, this will be chargeable at hourly rates detailed 
in item 5 above. 

20. Where we are required to work to drawings provided by others, Architects or 
Designers, it will be assumed that all dimensions shown on these drawings are 
correct and can be used as a basis for our design work and issued for Approval for 
manufacturing. 

21. Despite any amendments which may have been made to the Main Contract we 
cannot be held responsible for any delays, direct or consequential costs brought 
about by reason of delays by our own suppliers of materials, fittings, applied 
finished or Sub-Contractors. 

22. The terms of payment shall be as set out above.  There shall be no right to set off 
other than by the procedures set out in the agreed Form of Sub-Contract. 

23. No costs shall be levied or set off in respect of previous orders, subcontracts or 
agreements in respect of this project.  Any orders received will be treated in 
isolation from any previous orders or agreements.  This sub-contract order will 
stand alone. 

24. The offer price is exclusive of Value Added Tax which will be added at the 
appropriate rate and under the conditions ruling at the time of supply. 

25. Goods delivered to site shall remain the property of 3D Aluminium Plas Limited 
until such time as payment is received in full in respect of those goods. 

26. We do not accept Liquidated and Ascertained Damages clauses or any deductions 
to be made whatsoever from our account. 

27. Our price is valid for a period of 30 days from our quotation date. 
28. Where new openings are to be formed (Including sub-frames) by the Main 

Contractor to accept finished windows/doors by 3D Aluminium Plas Limited the 
Main Contractor shall confirm the required dimensions to 3D Aluminium Plas 
Limited in a timely manner to allow timely manufacture and meet the required 
delivery date in accordance with the agreed programme.  Dimensions provided by 
the Main Contractor shall be the responsibility of the Main Contractor. 

29. No allowance has been made in our quotation for the presence of asbestos that 
may be located in the vicinity of our works where existing windows/doors are 
removed.  It is the responsibility of the Main Contractor to register and remove as 
necessary any asbestos found prior or during the installation of our works.  Any 
delays and consequential costs will be borne by the Main Contractor should 
asbestos be located. 

30. Free working access of 1M within the working area (Internal/External) is required 
to safely carry out any removal of existing or installation of new windows/doors.  
All existing curtains, curtain rails, blinds, tracks, security grilles, balcony 
balustrading (Juliette etc.) ornaments, furniture and the like.  This work will be 
carried out by others prior to removal of the windows (If priced in our quotation) 
and installation of the new windows. (Applies to replacement windows/doors 
only). 

31. Whilst every effort is made to remove the existing windows/doors carefully, 3D 
Aluminium Plas Limited accepts no liability for the condition of the existing frames, 
be it stone, brickwork/blockwork or timber.  Repairs or making good will be by 
others at no cost to 3D Aluminium Plas Limited.  An extension of time will be 
agreed to cover any remedial works to the existing openings to cover the delay to 
the replacement programme as a consequence of the repairs/making good by 
others necessary to allow the windows/doors to be installed by 3D Aluminium Plas 
Limited. 

32. Structural support for our system must be provided and must be adequate to 
support our fixings and all loads imposed by our system. 

33. The main contractor to supply all necessary amenities to comply with the 
requirements of the safety health and welfare acts. 

34. We have the right to suspend performance in the event of non-payment by the 
Main Contractor. 
 

35. These terms and conditions (amended if expressly agreed by 3D Aluminium Plas 
Limited) shall be incorporated in the agreed Sub-contract as a numbered 
document. 

36. The schedule of attendances listed in the quotation above shall be incorporated in 
the agreed Sub-contract as a numbered document together with the quotation. 

37. A schedule of Drawings (Including reference to the appropriate dated revision) 
used   
to prepare the quotation shall be incorporated in the agreed Sub-contract as a 
numbered document. 

38. The Specification the Quotation was based on shall be clearly identified either as 
directly stated in the quotation or as agreed as the L10,L40 (and relevant revision 
the quotation has been priced on) shall be incorporated in the agreed Sub-
contract as a numbered document. 

39. A programme is to be agreed  prior to entering into a Sub-contract taking into 
account the durations required for any survey work, design, approval period 
(Required by the Architect), manufacturing, delivery and installation and this 
agreed programme shall be incorporated in the agreed Sub-contract as a 
numbered document. 

40. Manually operated Teleflex and electrically operated actuators are excluded 
unless where specifically stated in our Quotation. The scope of any requirements 
for manually operated Teleflex and Electrical Actuators must be clearly defined 
and clarified by the Contractor/Building Owner/Employer before the Sub-contract 
sum is agreed 


